SECTION F
DELIVERIES OR PERFORMANCE

CLAUSESINCORPORATED BY REFERENCE

(FAR 52.252-2) (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make ther full text
avaladle.

FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1)

CLAUSE

NUMBER DATE TITLE

52.242-15 AUG 1989 STOP-WORK ORDER

52.242-17 APR 1984 GOVERNMENT DELAY OF WORK
52.247-35 APR 1984 F.O.B. DESTINATION, WITHIN

CONSIGNEE'S PREMISES

TIME FOR COMPLETION AND OPTION TO EXTEND THE CONTRACT TERM

A.

This Indefinite Quantity Contract will be for one year from the contract effective date.
Task Orders may be placed againgt the Indefinite Quantity Contract at any time during
the one year period even though the ddivery under a particular Task Order may extend
beyond the completion date of the Indefinite Quantity Contract.

At the option of the Government, this contract may be extended for four separate
12-month periods by the Contracting Officer giving written notice of extenson to the
Contractor prior to the expiration date of this contract. The parties agree that upon
issuance of a modification exercisng the option, the following changes will be made to
the contract:

1) The Scope of Work will remain unchanged.

2 The Time for Completion specified in Paragraph A will be extended by 12
months.



3 The rates for services will be increased in accordance with the rates set forth in
Section B, Supplies or Services and Price/Costs.

4 The guaranteed minimum will be increased as st forth in Section B.

C. The totd duration of this contract, including the exercise of the options under this
contract shdl not exceed five years.

F.O.B. POINT

The F.O.B. Point for dl work will beidentified in individud Task Orders.

REVIEW AND APPROVAL

Review and approva under this contract will occur after each ddiverable identified in each Task
Order. The COTR will notify the Contractor, in writing, of approva or rejection of the work.

The number of days required for review and gpprova will be identified in individuad Task
Orders. In the event the Government delays comments beyond the period specified, the
Contractor will be entitled to a day-to-day extension in the completion date.



